

## Response to Pre-Bid Queries

NIT No. – EdCIL/DES/VCNE/2026/01

Date: 16-01-2026

Name:

**“SELECTION OF SYSTEM INTEGRATOR FOR “DESIGN, SUPPLY & INSTALLATION OF Audio & VIDEO CONFERENCING FACILITIES IN POWER DEPARTMENTS ACROSS NORTH EASTERN REGION”**

The following corrigendum is made to the above tender.

S. No.	Chapter No.	Page No.	Description as per Tender Document	Modified Description
1	Annexure XXI	85	MAF for WiFi Router, Network Switch	No Change
2	Wireless presentation & Video conferencing devices	25	Native E-Polling	Refer Corrigendum 1
3	Wireless presentation & Video conferencing devices	85	MAF - No	No Change
4	DELIVERY TIMELINE	39	Installation and commissioning of equipment at end Location T+90 (Or 30 days for installation)	No Change
5	1.8 Mtr. VGA-VGA with Audio Patch Cord	31	Delay in delivery: In case of non/partial supply of the equipment within the stipulated period, penalty @ 1% of the total contract value for every week of delay on the defaulted amount shall be applicable, subject to maximum of 10% of the contract value. After	No Change

			reaching the penalty to maximum, EdCIL will have the right to take appropriate disciplinary actions including termination of the contract.	
6	1.8 Mtr. VGA-VGA with Audio Patch Cord	85	1.8 Mtr. VGA-VGA with Audio Patch Cord	No Change
7	SCOPE OF WORK:	17	Theft insurance Theft Insurance Coverage for 3 years post Go-Live of the project,)	Refer Corrigendum 1
7	Chapter IV	16	EMD	Refer Corrigendum 1

Sd/-

Chief General Manager (DES)

EdCIL (India)Limited